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CHAPTER-I 

TENDER NOTICE 

          ASSAM POWER GENERATION CORPORATION LIMITED 
            Registered Office: Bijulee Bhawan, 3rd floor, Paltanbazar, Guwahati-781 001, Assam 

 Email: akshay.talukdar@apgcl.org  
                                                                                                              Chief General Manager (PP&I) 

 

Notice No. APGCL/CGM (PP&I)/2025-26/LKHEP/08                                             Date: 20/05/2025 

 

The Chief General Manager (PP&I), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-781 001 invites 

sealed tenders in prescribed forms from bonafide, experienced and financially sound contractors/firms for the 

following work:   

 

The bid documents may be downloaded from the website www.apgcl.org w.e.f. 20/05/2025. The 

Tender Fees (Non-Refundable) and Earnest Money amount has to be deposited separately along with the 

submitted tender in the form of Demand Draft drawn in favour of The Chief General Manager (F&A), APGCL 

from any Nationalized/Schedule Bank. 

The tenders will be received up to 1:00 P.M. of 10/06/2025 and will be opened at 3:00 P.M. on the same 

day (10/06/2025). The Chief General Manager (PP&I), APGCL is not bound to accept the lowest rate and 

reserves the right to accept or reject any or all tenders without assigning any reason thereof. 

 

 -sd- 

                           Chief General Manager (PP&I), 
                       APGCL 

Memo No. APGCL/LKHEP/PD/2024-25/101/01  Date: 20/05/2025 

Copy to: - 
 

1) The OSD to the Hon’ble Chairman, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-781 001, for favour of kind 
information to the Hon’ble Chairman, APGCL. 

2) The OSD to the Managing Director, APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-781 001, for favour of kind 
information to the Managing Director, APGCL. 

3) The Chief General Manager (Gen), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-781 001, for information. 
4) The Chief General Manager (Gen), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-781 001, for information. 

5) The Chief General Manager (F&A), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-781 001, for information. 
6) The General Manager, Design (C), APGCL, Narengi, Guwahati-781 026, for information and wide circulation. 
7) The Deputy General Manager (Procurement), APGCL, Bijulee Bhawan, Paltanbazar, Guwahati-781 001 for 

information and requested to float the NIT in E-Tender Portal and publish the notice in one issue of Local Dailies in 

Regional and English Language on or before 20/05/2025. 

8) Relevant File.  

Sl. 
No

. 
Name of work 

Tendered 
amount 

(Rs.) 
(Including 

GST) 

Tender 
Fees (Rs.) 

Earnest Money 

Time of 
completion 

General 
(Rs.) 

SC/ST/OBC 
(Rs.) 

1 Construction of Approach 
Road for Longku Health and 
Wellness Centre and Longku 
High School (New Campus) 
under LAD Scheme of 120 
MW LKHEP, Longku, Dima 
Hasao 

10,61,763.00 

 
 
 

200.00 21,235.00 10,618.00 60 days 

http://www.apgcl.org/
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CHAPTER-II 

 

1 TERMINOLOGY  

1.01 APGCL wherever used in this document shall mean Assam Power Generation Corporation 

Limited incorporated vide The Companies Act 1961 in exercise of Powers conferred under the 

Act including subsequent amendments, if any. APGCL is a successor company of ASEB.   

1.02 CGM (PP&I) or owner or purchaser or project authority wherever used in this document shall 

mean the officer holding the post of the Chief General Manager (PP&I) APGCL, Guwahati 

(Assam), who or his authorized representative will exercise authority on behalf of the 

Department in respect of the Tender and the works specified herein.  

1.03 Engineer-in-Charge/or engineer shall mean the Officer holding the charge of the 

Departmental post of General Manager/ Assistant General Manager (Civil) pertaining to 

supervision of works specified in this document. 

1.04 The term ’Contractor’ wherever used in this document shall mean the individual/firm or  

company who shall have entered into a contract agreement with the owner or the project  

authority, undertaking on his behalf to carry out the works in full or in part as may be 

specified in contract documents, and shall include in the case of an individual/ his heirs, 

administrators and permitted assignees, in case of a firm, the partners of the said firm, their 

respective heirs, executors, administrators and permitted assignees, and in case of a 

Company its successors and permitted  assignees. 

1.05 Contract documents shall mean and comprise the following documents and shall be the basis 

of agreement between the owner and the contractor for carrying out the works in accordance 

with the terms and conditions, specifications, drawings and directions contained in the said 

documents. 

a) Bid documents duly filled in respect of rates, process & signed, the tender forms properly 

filled in, signed and dated by the contractor & duly submitted. 

b) Contractor’s original bid proposal and subsequent correspondences relating to clarifications 

and negotiations, if any, prior to award of the contract. 

c) Formal Work Order awarded to the contractor. 

1.06 ‘Equipment’ and ‘Plants’ shall mean and include all sorts of machineries and accessories, 

apparatus, instruments, components manufactured articles and parts etc. to be supplied or   

provided by the contractor under the terms of the contract, unless otherwise specified 

1.07 The ‘Works’ shall unless be repugnant to such description shall be construed and taken to 

mean the works contracted, or by virtue of the contract agreement, to be executed whether 

temporary or permanent and whether original, altered, substituted or additional. 

1.08 The expression ’Specifications’ wherever used in this document shall mean all the pertinent 

terms and stipulations furnished herein in respect of the work or part thereof and/or 

indicated in the drawings appended hereto and to be issued for construction and shall have 

reference also to other relevant terms and stipulations not furnished herein, but as far as 

applicable. 
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CHAPTER-III 

 

INSTRUCTION FOR BIDDERS AND SPECIAL CONDITIONS 

 

Tender Document No.: - APGCL/CGM (PP&I)/2025-26/LKHEP/08    Dated: 20/05/2025 

 
BID INVITATION FOR:  Construction of Approach Road for Longku Health and Wellness Centre and 

Longku High School (New Campus) under LAD Scheme of 120 MW LKHEP, 

Longku, Dima Hasao 
 

EARNEST MONEY DEPOSIT: Rs. 21,235.00 (for General) 

    Rs. 10,618.00 (for SC/ST/OBC) (For Individual only) 

 

1. DUE DATE AND CLOSING TIME 

The bid will be received up to 1:00 P.M. of 10/06/2025. The opening time of the bids will be at 3:00 

P.M. on the same day (10/06/2025) and the venue will be the office of the Chief General Manager 

(PP&I), APGCL. Bidder’s representative shall have to attend the bid opening process. 

 

2. TIME OF COMPLETION OF WORK 

The stipulated time of completion of the work is 60 (sixty) days from the date of handing over the 

site by APGCL. No time extension shall be granted to the contractor irrespective of size and 

volume of the awarded work. 

Liquidated damage due to delay in completion of work in full shall be levied as per the Liquidated 

Damage Clause (Clause No. 15.1) of this tender. 

 

3. BID-GUARANTEE OR EARNEST MONEY DEPOSIT: (E.M.)  

3.1 Every bid or tender shall be accompanied by a deposit of E.M for an amount indicated in the 

Tender Notice pertaining to the work, in the form of an acceptable Demand Draft only from a 

Nationalized/Schedule Bank pledged in favour of the Chief General Manager (F & A), APGCL, 

Guwahati. Irregular tender is liable to be rejected.   

3.2 The E.M. as mentioned above will be returned to the respective unsuccessful bidder soon after the 

award of the contract. The E.M. will be retained towards the contract security deposit in the case of 

selected bidder or bidders in whose favour the contract is awarded. The APGCL will not entertain 

any claim for release of the E.M. during pendency in selection of contractors for awarding the 

contract. The APGCL will not pay any interest on the E.M. deposit.  

3.3 The E.M. is liable to be forfeited in the absolute discretion of the CGM (PP&I), APGCL, if a 

selected bidder revokes or causes to withdraw his offer / tender before the expiry of its validity or 

fails after the contract is awarded to him to execute the ‘Contract agreement’ with the APGCL 

described herein after (so far as applicable) or to commence the work within the period as notified 

in the work order.  

3.4 A tender is liable to outright rejection in absence of the requisite E.M. deposit. 

 

4. PERFORMANCE –GUARANTEE OR SECURITY DEPOSIT (S.D.) 

4.1 The security to be taken for due performance of the contractor will be a total deduction of 10% (ten 

percent) including the E.M. retained against the successful bidder, from the First and Final 

Account Bill Payment made on completion of the work. 

4.2 Such S.D. shall be forfeited or appropriated by the CGM (PP&I), APGCL, Bijulee Bhawan, 

Guwahati under authority of the owner in his discretion towards any loss, damage etc. that may be 

sustained by the APGCL as a result of breach of any terms, conditions of the contract by the 

contractor, notwithstanding other remedies open to the APGCL under the terms of the contract or 

law.  

4.3 In the event of contractor’s Security Deposit being appropriated towards loss, damage etc, the 

contractor shall forthwith recoup the amount to restore the Security Deposit to the full current 

value within 30 (thirty) days from the date of intimation. 

4.4 Subject to the provisions mentioned above and the provisions of guarantee period of one year, the 

Security Deposit will be returned to the contractor on the due and satisfactory completion of the 
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contract and after all claims of the APGCL shall have been settled. The APGCL will not pay any 

interest on the amount of Security Deposit of Performance Guarantee. If the work gets damaged 

during the defect liability period due to fault of the contractor or even otherwise (including due to 

force majeure) the CGM (PP&I) reserves the right to forfeit the SD Money. 

 

5. GST / INCOME TAX CERTIFICATE (PAN / GST): 

5.1 The offered rates and / or prices for the work shall include all taxes, duties, forest royalties, 

monopolies etc. as may be applicable on material and labour during the tenure of the contract. 

There will be no reimbursement for any increase or levy of new taxes, duties etc. on materials 

utilized for this work or equipment furnished / supplied for completing the work or for machineries, 

equipment, tools and tackle, fuel and lubricants etc. used in connection with the performance of the 

work, unless otherwise specified or qualified by the bidder in his bid. If, however, any tax or duty is 

levied by the Govt. or statutory body on the finished work (after complete installation and / or 

delivery), such tax or duty will be to the account of the APGCL.  
5.2 The contractors must have a valid GST Registration No. and should submit copy of GST Certificate 

and attested copy of PAN Card. 

5.3 Caste certificate must be produced where necessary. 

 

6. BIDDER’S QUALIFICATIONS: 

6.1 The Bidder should submit a list and description of similar or comparable works previously 

executed by him successfully during last 7 (seven) consecutive years indicating the individual 

volume and contract price along with the name and address of the respective owner / authority.  

6.2 All prospective bidders are hereby notified that, before any bid submitted in response to this 

invitation is considered for award, the CGM (PP&I), APGCL may require the bidder to submit a 

further statement of facts in detail as to the previous experience of the bidder and financial 

resource available with him for performing the contemplated work. The CGM (PP&I), APGCL 

expressly reserves the right to reject any bid or which the facts as to business, financial and other 

resources or business experience, compared with the work bid upon, justify such rejection. 

6.3 The Bidder should submit valid Labour License Certificate. 

6.4 Civil Engineering firms/contractors with adequate experience of having successfully completed 

similar works during the last 5 years ending last day of month previous to the one in which 

applications are invited should be either of the following :- 

a. Three similar completed works costing not less than the amount equal to Rs. 4.2 lakhs (40% of 

the tendered amount). 

or 

b. Two similar completed works costing not less than the amount equal to Rs. 5.3 lakhs (50% of the 

tendered amount). 

or 

c. One similar completed work costing not less than the amount equal to 8.5 lakhs (80% of the 

tendered amount). 

 

Bidder must submit relevant Work Order along with Work Completion Certificate with the tender. 

 

6.5 Cost overrun shall not be accepted. 

6.6 Contractors should be financially sound to invest the amount and must submit necessary evidence 

on this account e.g. Certified Copy from Chartered Accountant with regards to Average Annual 

Turnover of bidder during the last three Financial Years i.e. 2022-23, 2023-24 & 2024-25. The 

Certified Copy must be accompanied with relevant financial documents viz. Balance Sheet, Profit 

& Loss Statement of the last 03 (three) financial year. Average Annual turnover during last three 

Financial Years i.e. 2022-23, 2023-24 & 2024-25 should not be less Rs. 5.3 lakhs (50% of the 

tendered amount).  

6.7 It should be ensured that the contractors shall have Provident Fund Code No. It will be ascertained 

that all the workers engaged by the contractor directly should be registered for Employees’ 

Provident (EPF) and due contribution have been credited into their account. 

6.8 The bidder must possess Trading License, Professional Tax Clearance Certificate and Dao-Tax 

Certificate from Dima Hasao Autonomous Council, Assam. 
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7. BIDDER SHOULD EXAMINE & UNDERSTAND  

7.1 All prospective bidders are required to thoroughly study and carefully examine all the terms and 

conditions, instructions, drawing & specifications pertaining to the work and visit the field of work 

to fully satisfy and acquaint themselves about the nature and location of work, the configuration of 

the ground. The spring level, the surface conditions, quality and quantity of materials required and 

their availability the type of equipment and facilities needed preliminary to and during the 

execution of the work and local conditions which may affect the work or cost thereof. Failure to do 

so will be at the bidder’s risk.  

 

8. SUBMISSION OF  TENDER 

8.1 Bidders are to quote their rates against each item in clear money (Rupees) value per unit of work 

(inclusive of all taxes) in the prescribed format. 

8.2 The rates are to be quoted on item rate basis. The rates are to be quoted in figures. 

8.3 The rates quoted by the bidders will be inclusive of all taxes, royalties and other statutory levies as 

applicable. 

8.4 Bidders should note that unusually low rates not feasible for execution may not be technically 

accepted.    

8.5 Bidders should note that during the time of execution of work, any item not covered by the 

schedule of work if required to be done as per decision of the CGM (PP&I)/ Engineer-in Charge of 

APGCL, they have to execute such work/works as supplementary item of works, rates of which will 

be calculated by using the following formulae: 

R= (T’/T) * P 

Where, R= Rate of supplementary item of work 

  T’= Bid value 

  T= Tendered value 

P= Accepted Rate for the work as per respective S.O.R.  

If the rate of such supplementary item/items is/are not available in the aforesaid S.O.R, the same 

will be analyzed by the department as per reasonable market price but in any case, of dispute for 

rate of supplementary item/items, the decision of CGM (PP&I) will be final and conclusive. 

8.6 The quoted rates will be firm for entire period of completion of the work. No price escalation on any 

component will be admissible. 

8.7 Firms submitting tender should enclose a certified copy of the Firm’s constitution and a certified 

copy of Power of Attorney authorizing a person to operate the tender and contract and should 

furnish full address of the partners and the persons holding power of attorney on behalf of the firm. 

8.8  Information regarding litigation, current or during the last five years, in which the Bidder is 

involved with APGCL/AEGCL/APDCL, must be furnished, if any in the prescribed format (at 

Chapter VII). 

8.9       In the event of the date specified for bid receipt and opening being declared as a closed holiday for 

Purchaser’s office, the due date for submission of bids and opening of bids will be the following 

working day at the appointed date and place. 

8.10 The Corporation cannot be held responsible for non-receipt and postal delay. 

8.11 Every page of the tender document to be duly signed by the bidder. 

 

9. AWARD OF CONTRACT 

9.1 Formal Work Order will be awarded to that responsible bidder whose bid, confirming to the 

schedule conditions of contract and specifications will be most advantageous to the Department, 

price and other such factors considered. Bidder shall confirm acceptance by returning a signed copy 

of the Work Order via email within 05 (five) days from the date of issue of formal Work 

order. An award of Work Order emailed (or otherwise furnished) to the successful bidder and duly 

signed by the contractor within the stipulated time period as mentioned above will result in a 

binding contract without further action by either party. The CGM (PP&I), APGCL does not bind 

itself to accept the lowest bid or any bid. As the interest of the Department may require, the right 

is reserved to reject any or all bids and to waive any minor informality or irregularity in bids 

received without assigning any reason thereof. Bid which are incomplete or which contain 

undesirable conditions are liable to rejection. 

9.2  APGCL will try to make timely payment of bills, but on unavoidable circumstances cannot 

guarantee timely payment of bills, for which no interest on the payable amount will be entertained. 
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10. TOOLS & PLANTS 

10.1 The APGCL shall not furnish any tools & tackle, plants and equipment or such facilities for 

carrying out the work by the contractor (excluding hypothecation). The contractor shall arrange 

and maintain the equipment required for implementation of work all throughout the period of the 

contract. 

 

11. MATERIALS & LABOUR 

11.1 All materials (this includes without limitation raw materials, parts, components etc.) and labour 

required for carrying out the work shall be arranged and furnished by the contractor all 

throughout the tenure of the contract and strictly conform to relevant IS Code (latest revision).  

11.2 The intending tenderers should inspect the prospective sources of collection of raw materials and 

fully satisfy him about the quality of materials, availability of materials, lead, and mode of 

transportation. The Department shall not consider, after acceptance of the contract, to pay any 

extra charge for lead or any other reasons, in case the contractor found later on, to have misjudged, 

the quality/quantity of availability of such materials from the source of collection.   

11.3 APGCL shall not issue any construction materials such as cement, reinforcement bar, or any other 

materials. 

11.4 In connection with the performance of work throughout the tenure of the contract, the engagement 

of labour and payment therefore by the contractor shall conform to the statute, the pertinent law or 

act of the Central & State Govts, as well as rules, regulations and orders of the local authorities or 

statutory bodies, as may be in force from time to time.  

11.5 The materials procured for the work by the contractor shall be placed at site properly for inspection 

of Engineer-in charge before utilization. Any defecting materials should be replaced immediately 

for which no extra charge will be payable to the contractor. 

 

12. CHANGES IN QUANTITY AND ITEM 

12.1 The CGM (PP&I), APGCL may at any time, by a written order make changes within the general 

scope of the contract, in any one or more of the following 

i) Quantity of any item 

ii) Alteration or omission of any item 

iii) Addition of any item 

iv) Alteration in drawings, designs or specifications 

If any such change causes an increase or decrease in the cost of or the time required for 

performance of the contract, an equitable adjustment shall be made in the contract price or time 

schedule or both and the contract shall be modified in writing accordingly. Any claim by the 

contractor for adjustment under this clause must be asserted within 30 days from the date of 

receipt by the contractor of the notification of change: PROVIDED HOWEVER, that the CGM 

(PP&I) if decides that the facts justify such action, may receive and act upon any such claim 

asserted at any time prior to final payment under the contract. Failure to agree to any adjustment 

shall be a dispute concerning a question of fact within the meaning of the disputes mentioned 

herein after. However, nothing in this clause shall excuse the contractor from proceeding with the 

contract as changed.    

 

13. INSPECTION 

13.1  All works and all supplies (this term includes without limitation raw materials, parts, components, 

intermediate assemblies and end products) under the contract shall be subject to inspection and 

test by the CGM (PP&I), APGCL or his authorized person to the extent practicable at all times and 

places including the period of construction or manufacture and in any event prior to final 

acceptance. 

13.2  In case any work or part thereof or/and any supply is found defective in material or workmanship 

or otherwise not in conformity with the specifications or drawings or requirements of the contract, 

the CGM (PP&I), APGCL shall have the right either to reject them or to require their correction, as 

directed by the department. 

13.3  The inspection and test by the CGM (PP&I), APGCL or his authorized person of any work or any 

supplies does not relieve the contractor from any responsibility regarding defects or other failures 

to meet the contract requirements which may be discovered prior to final acceptance. Except as 

otherwise provided in this contract final acceptance shall be conclusive except as regards latent 

defects, fraud or such gross mistakes as amount to fraud. 
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13.4  The contractor shall provide and maintain an inspection system acceptable to the CGM (PP&I), 

APGCL covering the works and/or supplies hereunder. Records of all inspection works by the 

contractor shall be kept complete and available to the CGM (PP&I), APGCL during the 

performance of this contract. 

13.5     Site visit is mandatory for bidder to access the scope and volume of the work in entirety and any 

work not mentioned in this tender but required for successful construction of the aforementioned 

works shall be deemed to be considered under bidder’s scope without any additional price 

implication on APGCL. For visit at Work Site, bidder shall contact the Project Manager of Lower 

Kopili HEP. 

            Contact Details of the Project Manager is given below: - 

 

Mr. Jonardan Rongpi.  

Contact No.: 9954934398 (M).  

Email Id: jonardan.rongpi@apgcl.org. 

 

14. FORCE MAJEURE 

14.1 Force Majeure shall cover only act of God, Fire, War, Strikes, Riots and Civil Commotion, Act of 

Government etc. Any constraints other than those specified above will not constitute force majeure 

condition. In view of the other constraint beyond the control of the Contractor primarily due to 

statutory compulsion, extension of execution may also be considered on individual merit of the 

case. In case of Force Majeure condition, the contractor shall notify such condition to CGM (PP&I) 

within 15 (fifteen) days from the beginning of such delay in writing for consideration and 

acceptance. 

14.2 It may be noted that in the event of Geological surprises/problems, the work may need to be 

 stopped for some time at the discretion of the engineer in charge. The stoppage period shall be 

 excluded from the time period allotted for completion of the work. The time of completion shall 

 be accordingly adjusted for such stoppage of work, if any. 

 

15. LIQUIDITY DAMAGE 

15.1 The liquidated damages shall be payable for delay in completion of the work @ 1 % (one percent) of 

the executed value per week. The liquidated damages so payable shall not exceed 10% (ten percent) 

of the executed value. However, the payment of liquidated damages shall not in any way relieve 

the Contractor from any of its obligations to complete the works or from any other obligations and 

liabilities of the Contractor under the Contract.  

 

16. TERMS OF PAYMENT   

16.1 1) First and Final Account Bill shall be entertained only after completion of 100% of work. 

 2) First and Final Account Bill shall be entertained on the basis of actual measurement of 

completed works as per standard procedure. The quantity of items mentioned in the BOQ may vary 

depending upon the site conditions. 

 3) Payment shall be made subject to the availability of fund. 

 

17. CONTRACTUAL FAILURE: 

17.1 In the event of Contractual Failure of any respect on the part of the successful bidder, APGCL 

shall be entitled to forfeit the EMD or SD money received from the bidder and may take 

appropriate action under the terms of the Contract or Law. 

 

18. SETTLEMENT OF DISPUTE: 

18.1 In the event of any dispute or differences at any time arising between the parties relating to work 

or any other clauses or any content of the right and liabilities of the parties or other matters 

specified therein or with reference to anything arising out of the such dispute or differences shall 

be endeavored to be resolved by mutual negotiation. If, however, such negotiation is in fructuous, 

the dispute should be finally settled through Arbitration and Conciliation Act 1996 by three 

arbitrators appointed in accordance with the said Act. The decision of the arbitrator shall be final 

& binding upon the parties and the expense of the arbitration shall be paid as may be determined 

by the arbitrator in accordance with provisions of Arbitration and Conciliation Act 1996.The 

arbitration proceedings shall be held in Guwahati. 
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19.  TERMINATION: 

19.1 APGCL may, by not less than 7 (seven) days written notice may terminate the contract, if the 

contractor: 

i. Fails to remedy a failure in the performance of his obligations, 

ii. Becomes insolvent or bankrupt, 

iii. Submit to APGCL statement which has a material effect on the rights, obligations or 

interest   of APGCL and which the contractor known to be false, 

iv. As result of force majeure, if the whole work cannot be performed for a continuous period of 

90 (ninety) days. APGCL shall make payment upon termination to contractor the services 

performed by the contractor to the entire satisfaction of APGCL prior to date of 

termination. 
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CHAPTER-IV 

 

SAFETY ENGINEERING & SAFETY CODE 

 

1.  SAFETY ENGINEERING: 
Accident prevention shall be an essential part of the programme of the contractor for all operations 

involved in performance of the contract under this invitation in order to reduce cost of construction 

measured in terms of: 

a)  Near Miss Accidents 

      i) Accidents 

     ii) Temporary injury 

    iii) Permanent injury 

     iv) Fatal accident  

b)  Loss of materials resulting from accidents 

c)  Loss of damage to equipment. 

d)  The cost of work man’s compensation insurance. 

e)  Loss of time due to accident, ultimately leading to downtime reduction. 

 

Suitable safety programme should be developed to cope with the particular hazard for each 

operation. 

 

GENERAL SAFETY PROGRAMME: 

 

The following program when vigorously promoted by the works- management may be effective in 

reducing the accident rate 

 

a)      Secure full support from top management of concerned divisions or sections 

b)      Publicize safety programme 

c)      Develop a safety programme for each job. 

d)      Maintain adequate first aid facilities 

e)      Make safety practices effective. 

f)    All safety ropes, PPE (Personal Protective Equipment), harness, boots, gloves/insulated gloves 

for electrical works, helmets and First AID Box required for the work have to be supplied by the 

contractor at his own expense. 
 

SAFETY CODE: 

 

An effective measure of reducing the accident rate during various operations and maintenance 

works may consist in implementation of respective provisions of the following safety codes 

accompanied by vigorous promotion and publicity of safety programme. 

 

a)  IS: 818 (C.P. for safety health requirements in electric & gas welding & cutting operations). 

b)  IS: 3696(S.C for scaffolding & ladders) 

c)  IS: 7205 (S.C for erection of structural steel work) 

 

SAFETY EQUIPMENT'S: 
 

All necessary personnel safety equipment as considered adequate by the Engineer-in- Charge 

should be kept available for use of the persons employed on the site and maintain in a condition 

suitable for immediate use. The contractor should take adequate steps to ensure proper use of 

equipment by those concerned 

 

Those engaged in welding works shall be provided with welder’s protective eye-shield. Suitable 

protective foot ware, protective head gears, suitable face masks etc. are to be provided to workers 

engaged for operation and maintenance works. The contractor shall not employ men below the age 

of 18 for any work. 
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2. INSPECTION 
 

To ensure effective enforcement of the rules and regulations relating to safety precautions, the 

arrangements made by the contractor shall be open to inspect by the Engineer-in-Charge or his 

representative. 

 

3. COMPENSATION 
 

No extra charges or additional compensation will be admissible to the contractor by the 

department for any work done to comply with the provisions of safety Engineering and Safety 

Code.  
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CHAPTER-V 

 

CONTRACTOR’S CAMP 

 

1. CAMP SITES 

 

The contractor shall provide, maintain and operate under competent direction such camp facilities 

convenient to the site works under this contract as are necessary for housing, feeding and 

accommodation of his employees. The location, construction, operation and maintenance of such 

camps shall be subject to the approval of the Assistant General Manager/ Engineer in charge of the 

site. 

 

2. USE OF LAND FOR CONSTRUCTION PURPOSES 

 

Such land as may be available at work- site will be allowed to be used by the contractor for 

construction of his camps free of charge. However, development of clearances of the land will have 

to be done by the contractor at his own cost. The contractor will be responsible to clear and clean 

the site after completion of his works and handover the land to the Engineer-in-Charge. The 

contractor will be liable to pay compensation for any damages done to the land or neighboring area. 

 

3. SANITATION IN CAMP SITE: 

 

The temporary sanitation in the campsite should be properly maintained and hygienic so that 

pollution can be controlled and just before completion of the work site must be cleared properly. 

 

4. ELECTRICITY SUPPLY: 

 

Electricity supply will be on chargeable basis. 
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CHAPTER-VI 

 

DECLARATION 

 

 

I / We hereby declare that I/we shall treat the tender documents and other records connected with the 

works as secret/confidential and shall not communicate information derived there from to any person other 

than person to whom I//We/am/are authorized to communicate the same or use the information to any 

manner prejudicial to the safety of the state. 

 

 

 

 

        Signature of the tenderer 

 

 

Full Name 

(In Block letters)  

Address ………………………………… 

…………………………………………………

….……………………………………………

………………………. 

 Phone/ Mobile ……………………… 

 Email ID …………………………………… 

         Date: ………………………………… 
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CHAPTER-VII 

 

DECLARATION OF LITIGATION  

 

 

Information on litigation history in which bidder is involved 

 

Employer 

(APDCL/APGCL/AEGCL) 

Cause of 

Dispute 

Amount 

involved 

Remarks showing present 

status 
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CHAPTER-VIII 

 

Schedule of work: 
 

 

To, 

 The Chief General Manager (PP&I), 

 APGCL, Bijulee Bhawan, 

Paltanbazar, Guwahati-781 001  

 

Sub: Submission of tender for the work “Construction of Approach Road for Longku Health and Wellness 
Centre and Longku High School (New Campus) under LAD Scheme of 120 MW LKHEP Longku, Dima 
Hasao”  

 

Dear Sir, 

In response to your above notice I/We …………………………………………………….. am /are 

submitting herewith, my / our rates for the work as mentioned below. Necessary documents, as asked for, 

are enclosed herewith, for your kind perusal. 

 

Table 

Construction of Approach Road for Longku Health and Wellness Centre and Longku 

High School (New Campus) under LAD Scheme of 120 MW LKHEP, Longku, Dima 

Hasao 

Sl. 

No. 

Particulars of items Unit Quantity Rate 

including 

GST 

(INR) 

Amount 

including 

GST 

(INR) 

1 Excavation in Ordinary Soil 

(i) Excavation in Cutting in Soil by 

manual means with lead upto 50 m 

      

Excavation for roadway in soil using 

manual means for carrying of cut earth 

to embankment site with a lift upto 1.5 

m and lead upto 50 m as per Technical 

Specification Clause 302.3 (Manual 

method should be adopted where 

machines can not be deployed due to 

site condition) 

Cum 304.00   

2 Construction of Subgrade and Earthen 

Shoulders 

Construction of subgrade and earthen 

shoulders with approved material 

obtained from borrow pits with all lifts 

and leads, transporting to site, 

spreading, grading to required slope and 

compacted to meet requirement of Table 

300.2 with lead upto 1000 m as per 

Technical Specification Clause 303.1 

(i) Private Land cum  

  

Cum 

  

53.20 

  

3 Granular Sub-base with Well Graded 

Material (Table 400.1) 

(Only for PMGSY work) 

(A) By Mix in Place Method 

Construction of granular sub-base by 

providing well graded material, 

Cum 105.000   
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Table 

Construction of Approach Road for Longku Health and Wellness Centre and Longku 

High School (New Campus) under LAD Scheme of 120 MW LKHEP, Longku, Dima 

Hasao 

Sl. 

No. 

Particulars of items Unit Quantity Rate 

including 

GST 

(INR) 

Amount 

including 

GST 

(INR) 

spreading in uniform layers with motor 

grader on prepared surface, mixing by 

mix in place method with rotavator at 

OMC, and compacting with smooth wheel 

roller to achieve the desired density, 

complete as per Technical Specification 

Clause 401. 

(i) For Grading II Material 

4 WBM Grading 3 

Using crushable screening such as 

moorum gravel for Gr.III 

Providing, laying, spreading and 

compacting stone aggregates of specific 

sizes to water bound macadam 

specification including spreading in 

uniform thickness, hand packing, rolling 

with three wheel 80-100 kN static roller 

in stages to proper grade and camber, 

applying and brooming, rushable 

screening to fill-up the interstices of 

coarse aggregate, watering and 

compacting to the required density 

Grading 3 as per Technical Specification 

Clause 405.                                                                                                                                      

A.  By Manual Means 

Cum 39.38   

5 Inter locking concrete Block pavement 

(A) Interlocking pavement block 

(i) Providing and laying interlocking 

concrete block pavement with M40 grade 

grade of concrete blocks having 

thickness 80mm as per technical 

specification clause 1504 complete 

including carriage. 

a) Including Edge block/ Edge restraints 

Sqm 525.00   

6 Providing and laying in position cement 

concrete of specified grade excluding the 

cost of centering and shuttering - All 

work up to PL :                                                                                              

1:3:6 (1 Cement : 3 coarse sand (zone-

III) derived from natural sources : 6 

graded stone aggregate 20 mm nominal 

size derived from natural sources) cum 

6833.40 

Cum 20.52   

Total including GST (INR)  

Total Amount in Words: 
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BIDDER’S CREDENTIALS 

Particulars Validity period Supporting documents 

 
1. Financial status (Average Annual 

Turnover) 

 

2. PAN 

 

3. GST Registration certificate 

 

4. Registration certificate of firm(if any) 

 

5. Labour Licence 

 

6. E.P.F 

 

7. List of similar works previously 
executed 

 

8. Others 

(Trading License, Professional Tax 
Clearance Certificate, Dao-Tax 
Certificate from Dima Hasao 
Autonomous Council, Assam etc.) 

 

  

Note: Bidder should furnish supporting documents. Otherwise, information given in the tender 
shall not be considered for evaluation. 

 

Enclose:      

                                                                                             Yours faithfully, 

1. Demand Draft No.  

2. Date of issue                                                                              Signature of contractor 

3. Name of Bank                                                   Full Name  

                                                    Address  

            


